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NOTICE OF CANCELLATION / FAILURE OF BIDDING ACTIVITY

July 22,2026

Notice is hereby issued to all participating bidders regarding the procurement for the project specified
below:

e Project Title: SUPPLY OF LABOR AND MATERIALS FOR THE DESIGN FABRICATION, DELIVERY,
INSTALLATION, TESTING AND COMMISSIONING OF EQUIPMENT AND MACHINERIES ON-SITE OF
VARIOUS COCONUT PROCESSING CENTERS

¢ Project ID No.: PHilMech-CTF-GOODS-26-05-09

e Approved Budget for the Contract (ABC): Php 29,896,346.00 (Twenty-Nine Million Eight
Hundred Ninety-Six Thousand Three Hundred Forty-Six Pesos & 00/100)

Following the technical re-evaluation and the Request Letter dated July 8, 2026, submitted by the End-
User Unit and the Technical Working Group (TWG), it was determined that the current machine
components are technically unfeasible due to significant risks affecting system operations.

Concurrently, pursuant to Memorandum No. OD-2026-07-14, dated July 13, 2026, from the Office of the
Director and received by the Bids and Awards Committee (BAC) on July 22, 2026, the BAC was directed
to:

1. Formally notify all participating bidders regarding the cancellation and failure of current bidding
activities due to these non-viable technical parameters; and

2. Facilitate the prompt refund of the standard bidding documents fee to eligible prospective bidders,
where applicable, in accordance with the Implementing Rules and Regulations (IRR) of Republic
Act (RA) No. 12009.

In view thereof, and pursuant to the Reservation Clause under Section 70 (c)(i) of Republic Act No.
12009, or the New Government Procurement Act, which grants the Head of the Procuring Entity
(HoPE) the authority to reject any and all bids or declare a failure of bidding if physical and economic
conditions have significantly changed, rendering the project no longer economically, financially, or
technically feasible.

Based on the findings of the report, proceeding with procurement parameters that are no longer suitable
would lead to a non-executable contract and inefficient use of public resources. Therefore, the current
bidding process is hereby declared a failure, and the activity is cancelled. This measure will allow
the End-User Unit and the TWG to conduct a comprehensive technical review and strategic procurement
planning reassessment to address the new site realities before any future reposting.

Bidders who have paid for bidding documents may request a refund of their payments and the withdrawal
of their bid security, provided they submit the original official receipt and a duly signed written request

letter.

For the guidance and information of all concerned.

Main Office:  CLSU, Science City of Mufioz, Nueva Ecija, Philippines
Mobile Nos.: (+63) 917-800-4526/ (+63) 917-813-0852

Email: od@philmech.gov.ph

Liaison Office: 3t Floor, ATI Bldg,, Elliptical Road, Diliman, Quezon City
Email: lo@philmech.gov.ph
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