

Code (PAP)	Procurement Project	PMO/ End-User	Is this an Early Procurement Activity? (Yes/No)	Mode of Procurement	Schedule for Each Procurement Activity				Source of Funds	Estimated Budget (Php)			Remarks
					Advertiseme nt/Posting of IB/REI	Submission/O pening of Bids	Notice of Award	Contract Signing		Total	MOOE	CO	
310200100001000	Supply, Delivery and Testing of 43 units Walking-Type Agricultural Tractors for Regions IVA, IVB & V	FMFOD	No	NP-53.1 Two Failed Biddings	June	July	August	September	Special Purpose Fund	7,601,030.00		7,601,030.00	2nd Failure of Bidding
CFIDP 2024	Supply of Labor and Materials for the Design, Fabrication, Delivery and On-Site Installation, Testing and Commissioning of Equipment and Machineries of Various Coconut Processing Centers	CTF-FMOD	NO	Competitive Bidding	July	August	October	October	Others	45,264,400.00		45,264,400.00	Provision of Various Coconut Processing Centers.
310100200001000	Supply of Labor and Materials for the Construction of Warehouse in Siocon, Zamboanga Del Norte	FMFOD	NO	Competitive Bidding	July	August	October	October	GoP	5,980,360.76	5,980,360.76		Provision of Warehouse in Siocon, Zamboanga Del Norte under Locally Funded Projects.
310100200001000	Supply, Delivery, Installation and Testing of Solar Powered Ice Block Machine in Pilar, Cebu	FMFOD	NO	Competitive Bidding	July	August	October	October	GoP	3,917,000.00		3,917,000.00	Provision of Solar Powered Ice Block Machine
310100200001000	Supply, Delivery, and Testing of 6 Units Village Type Rice Mill for Regions IX & XI	FMFOD	NO	Competitive Bidding	July	August	October	October	GoP	3,540,000.00		3,540,000.00	1st Failure of Bidding
310100200001000	Supply, Delivery and Testing of 1 unit Four Wheel Tractor for Region IX	FMFOD	NO	Competitive Bidding	July	August	October	October	GoP	1,549,000.00		1,549,000.00	1st Failure of Bidding
310100200001000	Supply, Delivery and Testing of 1 unit Rice Combine Harvester for Region IX	FMFOD	NO	Competitive Bidding	July	August	October	October	GoP	1,920,000.00		1,920,000.00	1st Failure of Bidding
									TOTAL	69,771,790.76	5,980,360.76	63,791,430.00	

Prepared by:

RICHELLE ANN C. MOROTA
Head, BAC Secretariat

Reviewed and Recommended by:

NELSON C. SANTIAGO, Ph.D.
BAC Chairperson

Approved by:

DIONISIO G. ALVINDIA, Ph.D.
Director IV