

17-AD-36586

PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)
 (formerly Bureau of Postharvest Research & Extension)
 Science City of Muñoz, Nueva Ecija

JOB ORDER

J.O No.: 754

Date: October 24, 2017

PR No.: 17-10-F-1484

ACCOUNT CHARGE: PM7

SUPPLIER'S NAME: **THE PINNACLE HOTEL AND SUITES**

ADDRESS: Sta. Ana Avenue, Davao City

Please deliver to / / PHilMech, Liaison Office / / PHilMech, Muñoz, N.E
 ATI Bldg.

PARTICULARS	LABOR COST	MATERIAL COST	TOTAL COST
Food and accommodation for the conduct of RDE Agenda Consultation Workshop on Coffee, Cacao, Soybeans and Cassava Postproduction and Mechanization in the Mindanao Area on October 25-27, 2017			100,200.00
October 25, 2017			
- Dinner (30 Pax @ P300.00/head)			
- Accommodation - triple sharing (10 rooms @ P 2,100.00/room)			
October 26, 2017			
- Breakfast			
- AM Snacks			
- Lunch			
- PM Snacks			
(60 Pax @ P600.00/head)			
- Dinner (30 Pax @ P300.00/head)			
- Accommodation - triple sharing (10 rooms @ P 2,100.00/room)			
October 27, 2017			
- Breakfast (30 Pax @ P140.00/head)			
x - x - x - x - x - x - x - x - x - x - x - x - x - x			
		-5% EVAT	4,479.21
		-2% EWT	1,780.29
			<u>93,937.50</u>
			91,095.00
			4,066.74
			1,626.70
			<u>96,788.44</u>
			91,095.00
			100,200.00

91,095.00
 4,066.74
 1,626.70
 96,788.44

209-01101101-17-10-5760
 PM7 100,200.00

Ninety One Thousand Ninety Five Pesos only

Total Cost (in words) : One Hundred Thousand Two Hundred Pesos only

TERMS OF PAYMENT: 15 days DELIVERY PERIOD: October 25-27, 2017
 Warranty: OTHER TERMS:

PENALTY CLAUSE
 A penalty of 1/10 of 1% of the total amount on the face of this Job Order (JO) shall be deducted for each day of delay in the delivery. Partial delivery if accepted shall not be deemed a waiver of this clause and penalty computation shall be based on undelivered items/services.

CONFORME: *Montenegro*

Funds Availability	Approved
<i>Johnson N. De la Cruz</i> JOHNSON N. DELA CRUZ Chief, Finance Division	RAUL R. PAZ Director III